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Agenda

• Project Overview

• RFQ Summary

• Questions / Answers
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Albemarle County DB Bundle – I-64 Exit 124 DDI (UPC 111814)

Virginia Department of Transportation



Project Purpose & Need 

Albemarle County Design Build Bundle

I-64 Exit 124 DDI (UPC 111814)

Virginia Department of Transportation

• Heavy peak hour traffic at this interchange

• Improve safety and operations by improving traffic flow and reducing congestion

Project Overview

• I-64 AADT of 43000(2016), 44000(2017); US 250 AADT of 23000(2016), 24000(2017

• Access to properties along US 250

• New traffic pattern will require adequate signage, public awareness ahead of opening

• Existing I-64 bridges to remain - vertical and horizontal clearances

• Long queues under current peak hour conditions
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Albemarle County DB Bundle – I-64 Exit 118 Interchange (UPC 111727)

Virginia Department of Transportation



Project Purpose & Need 

Albemarle County Design Build Bundle

I-64 Exit 118 Interchange (UPC 111727)

Virginia Department of Transportation

• Heavy peak hour traffic, UVA event traffic and frequent crashes at this interchange

• Improve safety and operations by removing 2 weave segments, improving traffic flow 

Project Overview

• I-64 AADT of 51000 (2016), AADT of 53000 (2017)

• US 29 AADT of 52000(2016), AADT of 54000(2017)

• New traffic pattern will require adequate signage, public awareness
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Albemarle County DB Bundle - US 29 Exit Ramp to Fontaine (UPC 111813)

Virginia Department of Transportation



Project Purpose & Need 

Albemarle County Design Build Bundle

US 29 Exit Ramp to Fontaine (UPC 111813)

Virginia Department of Transportation

• Heavy peak hour traffic and UVA event traffic at this interchange

• Improve safety and operations by improving traffic flow and reducing weaving approaching 

Fontaine Avenue

Project Overview

• US 29 AADT of 51000(2016), AADT of 52000(2017)

• Heavy weave movements during peak hour conditions
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Albemarle County DB Bundle - Route 151/250 Roundabout (UPC 111730)

Virginia Department of Transportation



Project Purpose & Need 

Albemarle County Design Build Bundle

Route 151/250 Roundabout (UPC 111730)

Virginia Department of Transportation

• Significant peak hour traffic and weekend event traffic at this intersection, truck traffic on 

eastbound downhill approach

• Improve safety and operations by improving traffic flow and reducing congestion

Project Overview

• AADT of 6700(2016), AADT of 6800(2017)

• Flooding issues along Stockton Creek, which runs parallel to US 250

• Existing temporary signal at intersection to be removed with roundabout

• Stream under road at intersection - anticipate improvements to existing culvert
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Albemarle County DB Bundle - Route 20/649 TL from SS (UPC 111733)

Virginia Department of Transportation
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Albemarle County DB Bundle - Route 20/649 Roundabout (UPC 111733)

Virginia Department of Transportation



Project Purpose & Need 

Albemarle Intersection Bundling

Route 20/649 Roundabout (UPC 111733)

Virginia Department of Transportation

• Heavy peak hour traffic and frequent crashes at this intersection

• Improve safety and operations by improving traffic flow and reducing congestion

Project Overview

• AADT of 7900 (2016), AADT of 8100 (2017)

• SS application included a NB LTL on Rte. 20 and an EB RTL on Proffit Rd

• Roundabout being considered 

• VOF/Conservation easements on north properties

• Some realignment of Proffit Rd may be needed

• Stakeholders prefer roundabout

• Stream underneath intersection, existing culvert needs to be replaced
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Albemarle County DB Bundle – Rio Mills/Berkmar Connector (UPC 109397)

Virginia Department of Transportation
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Albemarle County DB Bundle – Rio Mills/Berkmar Connector (UPC 109397)

Virginia Department of Transportation



Project Purpose & Need 

Albemarle Intersection Bundling

Rio Mills/Berkmar Connector (UPC 109397)

Virginia Department of Transportation

• Improve safety and connectivity and reduce maintenance on existing gravel road

• Prefer to remove gravel road segment from our system

Project Overview

• 2017 counts taken on Berkmar were about 5000 ADT; 560 AADT on Rio Mills Rd (2017)

• Existing truck traffic at Rockydale quarry

• Proffer by local developer

• Opportunity to receive donated RW

• Proffered location is south of existing homes



Status of Projects:

Albemarle Intersection Bundling

Virginia Department of Transportation

• Additional Survey, Environmental & GDR underway

• Delivery method will be Two Phase Best Value design-build

• Alternative Technical Concepts being considered 

• Funding:

o Fully funded PE, RW, CN (SMART SCALE, HSIP)

o Rio Mills Connector is State Funded

o All other projects are Federally participating



The scope includes but is not limited to all work required to 

support the design and construction of: 

• Roadway 

• Survey 

• Environmental 

• Geotechnical

• Hydraulics

• Traffic Control Devices

• Transportation Management Plan

• Right of Way

Project Scope

Virginia Department of Transportation

• Utilities

• Public Involvement/ Relations 

• Quality Assurance and Quality 

Control

• Construction Engineering and 

Inspection

• Overall Project Management
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• VDOT POC

Bryan Stevenson, P.E., DBIA

Alternate Project Delivery Division

1401 East Broad Street

Richmond, Virginia 23219

Phone:  (804) 786-6929
Fax:       (804) 786-7221

E-mail:   Bryan.Stevenson@vdot.virginia.gov

• Two-Phase Best Value Procurement

• Short-List 3 Highest Ranked Teams

• Estimated Contract Value - $22,000,000

RFQ SUMMARY

Virginia Department of Transportation
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Alternative Technical Concepts (ATCs)

• Code of Virginia (§33.2-209(B) has been amended to allow consideration of ATCs)

• ATCs may be permitted and considered during the RFP phase of the Project

• Specific details will be included in the RFP

• VDOT’s draft ATC Process and Procedures can be found at VDOT’s Design-Build 

website:       http://www.virginiadot.org/business/design-build.asp

Virginia Department of Transportation

http://www.virginiadot.org/business/design-build.asp
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Anticipated Schedule (Section 2.5)

• RFQ Questions to VDOT 07/27/2018 (4:00 PM)

• VDOT Response to Questions 08/02/2018

• SOQ Submission Date 08/21/2018 (4:00 PM)

• Notification of Shortlist 10/09/2018

• Anticipated RFP Release Date 10/30/2018

• Technical Proposals Due 04/02/2019 (4:00 PM)

• Price Proposals Due 05/16/2019 (4:00 PM)

• Anticipated Award Date 06/19/2019

• Final Completion 03/30/2023

Virginia Department of Transportation
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RFQ Information Package (Section 2.8) 

RFQ Conceptual Plans 

Survey files (UPC 111813 and 111727 survey files are combined)

Traffic count information

NEPA status spreadsheet

Virginia Department of Transportation
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FORM C-78 (ATTACHMENT 2.10)

• Monitor VDOT’s Design-Build RFQ website

for responses to RFQ questions and

Addendums
http://www.virginiadot.org/business/request-for-

qualifications.asp 

• VDOT will be issuing an addendum. A revised

C-78 form will be included with the addendum

• Sign, date and include the C-78 with SOQ

Virginia Department of Transportation
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Contents of Statements of Qualifications (SOQ)

• Letter of Submittal (Section 3.2)

 POC & Principal Officer, Corporate Structure, Lead Contractor and Lead Designer, 

Surety, Evidence of Prequalification, SCC & DPOR information, etc.

 Commitment to achieving a 9% DBE participation goal

• Offeror’s Team Structure (Section 3.3)

 Key Personnel (4)

• Design Build Project Manager
» Responsible for the overall Project design, construction, quality management and contract 

administration

• Design Manager
» Responsible for coordinating the design of the Project and overseeing the QA/QC program for all 

design disciplines

Virginia Department of Transportation



 Key Personnel (Cont.)

• Quality Assurance Manager
» Responsible for the QA inspection and testing of all materials used and work performed on the Project

» No contractual relationship with QC firm and no involvement in construction operations (to include QC

inspection and testing)

» NOTE: Addendum will be issued requiring that current assignments for QAM will need to be

listed

• Construction Manager 
» Responsible for managing the construction process, to include all Quality Control (QC) activities

» Required to be on the Project site full time for the duration of construction operations

» Provide a list of current assignment and anticipated duration of each assignment

Organizational Chart and Narrative

• Clear separation between QA and QC staff

27

Contents of Statements of Qualifications (SOQ)

Virginia Department of Transportation
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Contents of Statements of Qualifications (SOQ)

• Experience of Offeror’s Team (Section 3.4)
 Lead Contractor Work History Form

 Lead Designer Work History Form- note DDI Experience

Format and Appearance of the Key Personnel Resume Form and Work History Forms should

not be modified (Section 5.2.2)

Original SOQ’s and copies shall include narrative for Approach to Executing Work on Multiple

Projects (under Evaluation Criteria) NOTE: Addendum will be issued (Sections 5.2.3 and 5.2.4)

Virginia Department of Transportation
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Contents of Statements of Qualifications (SOQ)

The team proposed by the Offeror shall remain intact throughout the procurement process and,

if awarded the contract, the duration of the contract (Section 11.1)

• Project Risks (Section 3.5)
 DB team to identify 3 unique Risks critical to the success of the Project

• Why is the risk critical?

• What is the potential impact?

• Mitigation strategies?

• VDOT’s role?

Virginia Department of Transportation
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Evaluation Criteria  (Section 4)

• Offeror’s Team Structure 25%

• Experience of Offeror’s Team 35%

• Project Risks 30%

• Approach to Executing Work on Multiple Projects 10%

Total 100%

Design Build Evaluation Guidelines, Revised May 2014 (On VDOT’S DB Website)

http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-27-2014.pdf

Virginia Department of Transportation

http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-27-2014.pdf
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Submittal Requirements  (Section 5)

• Deadline for submitting a Statement of Qualifications is August 21 at 4:00PM

• 1 original paper version with original signatures

• 1 CD-ROM with entire SOQ

• 10 abbreviated paper copies

• Statements of Qualifications shall be:
 Securely bound

 No more than 15 pages

 Typed on one-side only

 Separated by numbered tabs

 Original shall include all required documentation

 Written in Times New Roman with a 12 point font

Virginia Department of Transportation
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RFQ Questions (Section 6) 

• All questions and request for clarifications shall be submitted in writing to the

VDOT POC.

• Deadline for submittal is July 27, 2018

• Responses will be posted by August 2, 2018

Virginia Department of Transportation
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Conflict of Interest (Section 11.2)

The following firms have been determined to have a conflict of interest: 

• Reynold Smith and Hill, Inc. (RS&H)

• T3 Design Corporation 

• Cardno, Inc.

• Cultural Resource Analysts, Inc.

• Woolpert

• Accumark

• Rice

• Schnabel Engineering

• Commonwealth Heritage Group - NOTE: Addendum will be issued 

Virginia Department of Transportation
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Conflict of Interest (Section 11.2)

• Each Offeror shall identify potential conflicts of interest

• See Alternate Project Delivery Office Memorandum IIM-APD-2 dated December 27, 2012 

http://www.virginiadot.org/business/resources/LocDes/IIM-APD-2.pdf

• If a potential conflict of interest or competitive advantage is identified, the

Offeror shall submit in writing the pertinent information to VDOT’s POC

• Embedded Employees within VDOT may pose a potential Conflict of Interest

Virginia Department of Transportation



• VDOT will be issuing an addendum. Look for the addendum after the RFQ

Question period on our website.

• Addendum will include:

 Revision to Key Personnel Resume Form (Attachment 3.3.1)- Section h. will be revised to 

clarify that QAM current assignments are to be listed.

 Revision of Section 5.2.3 and 5.2.4 to include narrative for Approach to Executing Work on 

Multiple Projects (under Evaluation Criteria) 

 Revision of Section 11.2.7 to add Commonwealth Heritage Group to the conflicted firms.

RFQ Addendum

Virginia Department of Transportation
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QUESTIONS ??

Virginia Department of Transportation


